
 
   PROGRAMMING  &  PLANNING  COST  ESTIMATE     

PROJECT: Mobile Harbor Bar Channel Dredge Material Disposal ITEM NO.      Summary DATE

LOCATION: Mobile Harbor, Alabama SHEET NO. 3 OF

PREPARED: Joseph H. Ellsworth CHECKED:

WORK ITEM: BASIS of ESTIMATE: info furnished per PD Team

FILE NAME:sibua vs dauphin island dredge disposal-beneficial-use-area-05-06-10.xls

  D E S C R I P T I O N Quantity Unit Unit Price

"Dauphin Island Beach Disposal " Disposal Option

Mobilization, Preparatory Work, Demobilization 

Hopper Dredge Plant 1 job allow

Land Base Equipment 1 job allow

Dredging, Hopper Dredging (reference CEDEP for Estimate Backup) 1,000,000 cy 5.00

Disposal Area Activities 1 job allow

Beach Shaping & Grading 4 mo 75,000

Beach CrossOvers,Wood type 250 lf 55

Sea Turtle / Gulf Strugeon Observer 120 days 625

Mob & Demob Sea Turtle / Strugeon Trawler 1 job allow

Sea Turtle / Gulf Strugeon Trawling 120 days 4500

Navigational Aids (temporary) 1 lot allow

Misc. Site Items 1 ls allow

Total Direct Construction Cost

Indirect Cost @ 15%

Profit @ 10%

Bond @ 1.5%

Current Contract Cost

$9.00 per cy Current Contract Cost (May 10)

01 Account, Lands & Damage 

30 Account, Plan, Engr.& Design

31 Account, Constr. Management

CONTINGENCY

ESCALATION, FY-10

TOTAL  PROJECT  COST,  FY-09



 

6-May-10

3

George F. Rush

info furnished per PD Team

sibua vs dauphin island dredge disposal-beneficial-use-area-05-06-10.xls

ESTIMATED

AMOUNT

$450,000

500,000

5,000,000

75,000

300,000

13,750

75,000

22,000

540,000

10,000

20,000

$7,005,750

1,050,863

8,056,613

805,661

8,862,274

132,934

$8,995,208

rounded

$9,000,000

 


